STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 31 FUND TOTAL
NUMBER OF BI DDERS 9 ENG NEERS EST
PROGRAM ELEMENTS OHC
Bl D RANK Bl D TOTAL

1

2

3

4

5

11/ 08/ 05
04- 252064
04- CC-4-12. 4

Bl D

SUMMARY

I N CONTRA COSTA COUNTY NEAR
MARTI NEZ AT PACHECO BOULEVARD AND
BLUM ROAD

CONSTRUCT RETAI NI NG WALLS

HB71 427,000

526, 316. 00

Bl DDER | D

669, 106. 00 2

701, 459. 25 9

731, 302. 00 3

732, 332. 00 4

736, 934. 00 6

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 142, 790. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 09/ 05
CONTRACT CODE 'E '
55 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

100
PERCENT OVER EST 27.13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SPOSETO ENG NEERI NG | NC

4301 BETTENCOURT WAY
UNION CI TY CA 94587

O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955-6004

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

510 487-2424
00310292
510 487-6210

SB PREF CLAI MED
FAX
510 526-3424

00759729
510 526- 0990

CC PREF CLAI MED
FAX
925 838-5675

00710807
925 838-5915

CC PREF CLAI MED
FAX
707 763-2891

00357560
707 765-6417

CC PREF CLAI MED
FAX
925 687-6666

00238650
925 687-2122

CC PREF CLAI MED
FAX

3. 0%



04- 252064
04- CC- 4- 12
11/ 08/ 05

791, 664. 50

822, 870. 00

833, 048. 00

858, 756. 00

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

HESS CONCRETE CONSTRUCTI ON CO
I NC

4484 HESS DRI VE

AMVERI CAN CANYON CA 94503

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

MC GUI RE AND HESTER

9009 RAI LROAD AVENUE
OAKLAND CA 94603

FAX

FAX

FAX

FAX

707 258-6261
00676166
707 258-1240

707 552-7931
00265925
707 552-3988

916 852-5530
00745029
916 852-5533

510 632-7676
00095879
510 562-5209

Bl D245
PAGE 2
11/ 09/ 05

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



04- 252064 Bl D245

04-CC-4-12 PAGE 3

11/ 08/ 05 11/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS INC ASPHALT CONCRETE DI KE
ELK GROVE CA
BAI LEY FENCE COVPANY | NC FENCI NG
HAYWARD CA
COLI SEUM STEEL | NC REI NFCRCI NG STEEL
OAKLAND CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
M C K SERVI CES ASPHALT
CONCCORD CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
NI TTA CONSTRUCTI ON | TEMS 26 THRU 32
LOOM S CA
R C SHAY AND COVPANY STRI PI NG

REDWOCOD CI TY CA



04- 252064
04- CC- 4- 12
11/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
11/ 09/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

M KE BROM ELECTRI C
COTATI  CA

NI TTA CONSTRUCTI ON
LOOM S CA

R E MAHER
AMERI CAN CANYON CA

STRI PI NG GRAPHI CS
PETALUVA CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

ERCSI ON CONTRCL

CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAI LEY FENCE
HAYWARD CA

CAMBLI N STEEL
SACRAMENTO CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GOLDEN STATE
PLYMOUTH CA

M C K SERVI CES
CONCORD CA

M KE BROWN ELECTRI C
COTATI CA

CONTI NUED ON NEXT PAGE

FENCI NG

REBAR

LEAD COVPLI ANCE PLAN

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE

SI GNALS



04- 252064
04- CC- 4- 12
11/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
11/ 09/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STRI PI NG GRAPHI CS
PETALUVA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS INC
8940 SHELDON ROAD
ELK GROVE CA 95624

BAI LEY FENCE COVPANY
3205 BAUMBERG AVENUE
HAYWARD CA 94545

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8088
FOUNTAI N VALLEY CA 92728

GOLDEN STATE TRAFFIC
P O BOX 661
PLYMOUTH CA 95669

M KE BROWN ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM' S CA 95650

R E MAHER
4545 HESS DRI VE
AMERI CAN CANYON CA 94503

CONTI NUED ON NEXT PAGE

| TEM 37 (PARTI AL)

| TEM 49

| TEM 1 ( PARTI AL)

I TEVMS 4, 11, 15 AND 44

| TEM 54

| TEMS 26 THRU 32 ( PARTI AL)

| TEMS 40 THRU 43 AND 46 THRU 48 ( PARTI AL)



04- 252064
04- CC- 4- 12
11/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 09/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STRI PI NG GRAPHI CS
1364 N MC DONELL DRI VE
PETALUVA CA 94954

Bl DDER | D NAME AND ADDRESS

ITEMS 7 THRU 11, 15 AND 44, 50 THRU 53

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

M KE BROM ELECTRI C
COTATI  CA

NI TTA CONSTRUCTI ON
LOOM S CA

R E MAHER
AMERI CAN CANYON CA

STRI PI NG GRAPHI CS
PETALUVA CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C SI GNAL

ERCSI ON CONTRCL

STRUCTURAL AND M NOR CONCRETE

STRI PI NG AND MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAI LEY FENCE COVPANY | NC
3205 BAUMBERG AVENUE
HAYWARD CA 94545

M KE BROMN ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931

R E MAHER | NC
4545 HESS DRI VE
AVERI CAN CANYON CA 94583

CONTI NUED ON NEXT PAGE

FENCI NG

ELECTRI CAL

PORTLAND CEMENT CONCRETE



04- 252064 Bl D245

04-CC-4-12 PAGE 7

11/ 08/ 05 11/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
P O BOX 800

MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 A C CURBS I NC | TEM 37
4160 SUI SUN VALLEY RD STE 246
FAI RFI ELD CA 94534

FARVWEST SAFETY | NC I TEMS 4, 11, 15 AND, 44
226 N MAI N STREET
LODI CA 95240

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE LEAD COVPLI ANCE PLAN, TRAI NI NG
P O BOX 8088

FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PLAN

P O BOX 8088

FOUNTAI N VALLEY CA 92728

M KE BROMN ELECTRI C | TEM 54
561 A MERCANTI LE DRI VE
COTATI CA 94931

NI TTA CONSTRUCTI ON | TEM5 26 THRU 32
3778 DEL MAR AVENUE
LOOM S CA 95650

R E MAHER | NC I TEM5S 17, 40 THRU 43 AND 46 THRU 48
4545 HESS DRI VE
AVERI CAN CANYON CA 94503

CONTI NUED ON NEXT PAGE



04- 252064
04- CC- 4- 12
11/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
11/ 09/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

STRI PI NG GRAPHI CS
1364 NORTH MCDOWELL SUl TE 12
PETALUVA CA 94954

Bl DDER | D NAME AND ADDRESS

I TEM5 7 THRU 10 AND 50 THRU 53

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BENTANCOURT BROTHERS
LI VERMORE

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

REBAR

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAI LEY FENCE
HAYWARD CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

FARVWEST SAFETY
LODI  CA

CONTI NUED ON NEXT PAGE

FENCI NG ( PARTI AL)

REBAR ( PARTI AL)

STRI PI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)



Bl D245

04- 252064
04- CC-4-12 PACE 9
11/ 08/ 05 11/ 09/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

ELECTRI CAL ( PARTI AL)

05 M KE BROM ELECTRI C
COTATI  CA
NI TTA CONSTRUCTI ON EROSI ON CONTRCL ( PARTI AL)
LOOM S CA
wC C SUPPLY ASPHALT CONCRETE ( PARTI AL)

LUCERNE VALLEY CA



04- 252064 Bl D245

04-CC-4-12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 600. 00 2, 600. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,000. 00 4, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 600. 00 1, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 16, 000. 00 16, 000. 00
6 035029 REMOVE Tl MBER TI E M 50 27.00 1, 350. 00
7 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 200 6. 00 1, 200. 00
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 290 6. 00 1, 740. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 81 27.00 2,187.00
10 150722 REMOVE PAVEMENT MARKER EA 48 3. 00 144. 00
11 150742 REMOVE ROADSI DE SI GN EA 1 90. 00 90. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 230 14. 00 3, 220. 00
13 150805 REMOVE CULVERT M 1 600. 00 600. 00
14 150829 REMOVE RETAI NI NG WALL VB 12 400. 00 4,800. 00
15 152386 RELOCATE ROADSI DE SI G\N- ONE PCST EA 13 200. 00 2, 600. 00
16 152438 ADJUST FRAME AND COVER TO GRADE EA 1 1, 800. 00 1, 800. 00
17 152609 MODI FY | NLET TO MANHCLE EA 1 1, 800. 00 1, 800. 00
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 40 86. 00 3, 440. 00
19 153214 REMOVE CONCRETE CURB VB 3 400. 00 1, 200. 00
20 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) MR 6 76. 00 456. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 12, 500. 00 12, 500. 00
22 190101 ROADWAY EXCAVATI ON VB 1, 050 74.00 77,700. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 3, 600. 00 3, 600. 00
24 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 420 92. 00 38, 640. 00
25 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 210 80. 00 16, 800. 00
26 (S) 035030 ERCSI ON CONTRCOL ( MULCH) VB 35 152. 00 5, 320. 00
27 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 1 561. 00 561. 00
28 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 140 3. 00 420. 00
29 (S) 203021 FI BER ROLLS M 85 16. 00 1, 360. 00
30 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 2 600. 00 1, 200. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 26 106. 00 2, 756. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 32 5. 00 160. 00
33 260201 CLASS 2 AGCREGATE BASE VB 80 157. 00 12, 560. 00
34 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2 750. 00 1, 500. 00
35 390155 ASPHALT CONCRETE (TYPE A) TONN 510 93. 00 47, 430. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANECUS MR 36 97. 00 3,492.00

AREA)



04- 252064 Bl D245

04-CC-4-12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 16. 00 2,720.00
38 395000 LI QUI D ASPHALT ( PRI ME COAT) TONN 0.8 990. 00 792. 00
39 397001 ASPHALTI C EMJULSI ON ( PAI NT Bl NDER) TONN 1 990. 00 990. 00
40 510408 CLASS 1 CONCRETE (RETAI NI NG WALL) VB 52 1,278.00 66, 456. 00
41 035031 CLASS 1 CONCRETE VB 54 644. 00 34,776. 00
( RETAI NI NG WALL FOOTI NG
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.3 1, 600. 00 2,080. 00
43 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 690 3.00 17, 070. 00
44 566011 ROADSI DE SI GN - ONE POST EA 2 160. 00 320. 00
45 035032 100 MM PLASTI C PI PE M 28 65. 00 1, 820. 00
46 721410 CONCRETE ( GUTTER LI NI NG VB 9 800. 00 7,200. 00
47 731502 M NOR CONCRETE (M SCELLANEQUS VB 140 764. 00 106, 960. 00
CONSTRUCTI ON)
48 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 534 8. 00 4,272.00
49 (S) 800382 CHAI'N LI NK FENCE ( TYPE CL-0.9, M 71 82. 00 5, 822.00
VI NYL- CLAD)
50 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 98 54. 00 5,292.00
51 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1,470 1.60 2,352.00
52 (S) 842000 PARKI NG BUVMPER ( PRECAST CONCRETE) EA 26 40. 00 1, 040. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 5.30 318. 00
54 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 120, 000. 00 120, 000. 00
55 999990 MOBI LI ZATI ON LS LUWVP SUM 10, 000. 00 10, 000. 00

TOTAL 669, 106. 00



| TEM
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04- 252064
04- CC- 4- 12
11/ 08/ 05

2,190.
1, 750.

SUMMARY

OF

REMA/

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00 1500
5, 000. 00 5000
1, 600. 00 1600
2,500. 00 2500
45, 000. 00 45000
16. 00 800
61.50 12300
3.30 957
21.00 1701
5.25 252
40. 00 40.
9. 00 2070
1, 850. 00 1850
760. 00 9120
135. 00 1755
850. 00 850
3, 500. 00 3500
89. 00 3560
610. 00 1830
360. 00 2160
5, 000. 00 5000
56. 50 59325
4, 000. 00 4000
52. 00 21840
155. 00 32550
147. 00 5145
540. 00 540.
1.40 196
15. 00 1275
542. 00 1084
98. 50 2561
4.00 128
200. 00 16000
1, 210. 00 2420
93. 00 47430
53. 00 1908
22.00 3740
1, 540. 00 1232
1, 360. 00 1360

Bl D245
PAGE 12
11/ 09/ 05
FI FTH
Bl D AMOUNT
1, 500. 00 1500.
500. 00 500.
2,500. 00 2500
2,695. 00 2695
14, 000. 00 14000.
20. 00 1000.
66. 00 13200
3. 60 1044.
22.00 1782.
5.50 264.
77.00 77.
8. 50 1955.
500. 00 500
200. 00 2400
181. 50 2359
750. 00 750
4,925. 00 4925
20. 00 800
150. 00 450
106. 00 636
10, 000. 00 10000
63. 50 66675
4, 000. 00 4000
81. 00 34020
124. 00 26040
158. 00 5530
578. 00 578
1.50 210
17.00 1445
581. 00 1162
106. 00 2756
5.00 160
222.00 17760
1, 000. 00 2000
111. 00 56610
30. 00 1080
20. 00 3400
1, 385. 00 1108
1,170.00 1170



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

04- 252064
04- CC- 4- 12
11/ 08/ 05

113000. 00
70000. 00

701, 459. 25

SUMMARY

OF

REMA

133000.
1602.
5325.
3920.

10290.
1040.
420.
95000.
70000.

731, 302. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
1, 466. 00 76232
1,120. 00 60480
5, 100. 00 6630
3.70 21053
175. 00 350
223.50 6258
1,122.00 10098
540. 00 75600
6. 00 3204
78. 00 5538
40. 00 3920
7.20 10584
41. 00 1066
7.25 435.
102, 000. 00 102000
42, 805. 00 42805
732, 332. 00

Bl D245
PAGE 13
11/ 09/ 05
FI FTH
Bl D AMOUNT
1, 515. 00 78780
814. 00 43956
4, 260. 00 5538
3.35 19061
247.50 495
20. 00 560
1, 965. 00 17685
698. 00 97720
9. 00 4806
83. 00 5893
43. 00 4214
7.40 10878
44.00 1144
7.70 462
83, 700. 00 83700
73, 000. 00 73000
736, 934. 00



| TEM
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04- 252064
04- CC- 4- 12
11/ 08/ 05

.00

.00
4, 810.
2, 500.

00

150000.
26250.
2500.
35700.
31500.
8400.
2500.
3500.
2465.
1000.
2600.
288.
9600.
2000.
40800.
1980.
6630.
3848.
2500.

SUMMARY

30, 000.
24.
60.

3

20.

5

80.
15.

1, 000.
500.
170.
300.
2,700.
50.
100.
150.

10, 000.

85.

3, 000.
145.
165.
143.
525.
1.

15.
528.
96.

4.
250.
1, 100.
150.
65.
18.

1, 000.
1, 000.

OF

REMA/

NI NG B

| DDERS
El GHTH
AMOUNT
500. 00 1500
000. 00 15000
500. 00 2500
000. 00 5000
000. 00 20000
50. 00 2500
5. 00 1000
5.00 1450
25. 00 2025
10. 00 480
100. 00 100
20. 00 4600
200. 00 1200
200. 00 14400
150. 00 1950
500. 00 1500
000. 00 5000
125. 00 5000
750. 00 2250
350. 00 2100
000. 00 10000
55. 00 57750
000. 00 4000
100. 00 42000
125. 00 26250
150. 00 5250
500. 00 500
1.50 210
15. 00 1275
500. 00 1000
100. 00 2600
5.00 160
175. 00 14000
000. 00 4000
125. 00 63750
100. 00 3600
15. 00 2550
500. 00 400
500. 00 500

Bl D245
PAGE 14
11/ 09/ 05
NI NTH
AMOUNT
500. 00 1500
000. 00 10000
400. 00 3400
200. 00 6200
000. 00 34000
20. 00 1000
37.00 7400
11. 00 3190
21.00 1701
1.00 48.
200. 00 200
22.00 5060
930. 00 930
270. 00 3240
300. 00 3900
435. 00 435
100. 00 2100
24.00 960
156. 00 468
100. 00 600
000. 00 10000
90. 00 94500
000. 00 4000
81. 00 34020
193. 00 40530
152. 00 5320
560. 00 560
1.50 210
16. 00 1360
560. 00 1120
102. 00 2652
4.00 128
365. 00 29200
200. 00 2400
123. 00 62730
109. 00 3924
15. 00 2550
840. 00 672
900. 00 900



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

04- 252064
04- CC- 4- 12
11/ 08/ 05

105000. 00
25000. 00

791, 664. 50

SUMMARY

OF

REMA

113000.
44000.

822, 870. 00

NI NG BI DDERS

El GHTH

Bl D AMOUNT
1, 500. 00 78000
1, 000. 00 54000
5, 000. 00 6500
3. 00 17070
200. 00 400
50. 00 1400
1, 500. 00 13500.
960. 00 134400.
7.00 3738.
80. 00 5680.
30. 00 2940.
1.00 1470.
50. 00 1300.
5.00 300.
100, 000. 00 100000.
83, 000. 00 83000.
833, 048. 00

Bl D245
PAGE 15
11/ 09/ 05
NI NTH
Bl D AMOUNT
1, 600. 00 83200
500. 00 27000
4, 500. 00 5850
3. 00 17070
159. 00 318
105. 00 2940
1, 400. 00 12600.
900. 00 126000.
8. 00 4272.
80. 00 5680.
55. 00 5390.
3. 00 4410.
53. 00 1378.
9. 00 540.
120, 000. 00 120000.
59, 000. 00 59000.
858, 756. 00



